iShowTransformations Software Proposal

Web-based fitness management platform

Prepared on: 2026-04-23 | **Estimated Delivery: 3 to 4 weeks** | **Estimated Build Effort: 40 hours**

Prepared on: 2026-04-23

Project Type: Web-based fitness management platform

Estimated Delivery Window: 3 to 4 weeks

Estimated Build Effort: 40 hours

1. Project Overview

This proposal covers the design, development, setup, and launch support for the **iShowTransformations** software platform.

The platform is planned as a modern web application for:

- Customers
- Trainers
- Admin/management team

The goal is to provide a complete system for onboarding clients, managing assessments, assigning training plans, scheduling sessions, tracking payments, and handling communication through one centralized dashboard.

2. Project Scope

The proposed software includes the following core modules and features.

A. Public Website

- Home page / landing page
- About page
- Services page
- Contact page
- Lead/contact enquiry form

B. User Authentication

- User registration
- Secure login/logout
- Forgot password flow
- Reset password flow
- Role-based access control
- Separate access for customer, trainer, and admin users

C. Customer Panel

- Customer dashboard
- Assessment submission form
- View assigned plan
- View training programs

- View session schedule
- View payment history
- Profile management
- Progress tracking
- Notifications and email updates

D. Trainer Panel

- Trainer dashboard
- Client listing and profile view
- Session management
- Program management
- Payment visibility
- Settings/profile page

E. Admin Panel

- Admin dashboard
- Lead management
- Assessment review and conversion workflow
- Client management
- Trainer management
- Master data management
- Payment management
- Reports and analytics
- CMS/content controls

F. System Integrations

- Supabase database and authentication setup
- Email sending integration with Resend
- Domain connection and deployment setup
- Form notifications and transactional email workflow

3. Services Included

The following services are included in the proposed work:

- Project planning and scope breakdown
- UI implementation for required screens
- Frontend development
- Backend/API integration
- Supabase database configuration
- Authentication and role permissions setup
- Email workflow setup
- Admin, trainer, and customer dashboard setup
- Core testing and bug fixing
- Deployment and launch assistance
- 1 year support and maintenance

4. Detailed Feature List

Customer Features

- Sign up and login
- Submit fitness assessment
- View dashboard summary
- View personal training plan
- View workout programs
- View upcoming and completed sessions
- View payment history
- Update personal profile
- Track progress updates
- Receive email notifications

Trainer Features

- Login to trainer dashboard
- View assigned clients
- Review client details
- Manage sessions
- Manage workout programs
- Track client payment status
- Update trainer profile/settings
- View training activity and daily workflow

Admin Features

- Full admin dashboard access
- Manage enquiries/leads
- Review and approve assessments
- Convert leads into active clients
- Assign trainers
- Manage trainers and clients
- Manage exercises, locations, goals, and plan templates
- Manage payments and reporting
- Manage website content/CMS areas

Operations and Platform Features

- Role-based permissions
- Secure same-origin APIs
- Email integration
- Notifications workflow
- Dashboard reporting
- Responsive design for desktop and mobile
- Deployment-ready production configuration

5. Delivery Timeline

Total estimated implementation effort is **40 hours** across **3 to 4 weeks**.

Week 1 - Planning, Setup, and Core Foundation (10 hours)

- Finalize scope and workflow mapping
- Confirm pages and required modules
- Configure project baseline
- Connect Supabase environment
- Configure authentication and permissions
- Prepare initial dashboard/application structure

Week 2 - Core Module Development (12 hours)

- Build customer-side features
- Build trainer-side features
- Build admin-side management flows
- Connect database-driven forms and records

Week 3 - Integrations, Payments, and QA (10 hours)

- Complete email workflow integration
- Connect payment-related features
- Validate role-based flows
- Perform functional testing
- Fix bugs and polish user experience

Week 4 - Launch and Final Adjustments (8 hours)

- Deployment setup
- Domain connection
- Final system checks
- Client review updates
- Support readiness

6. Commercial Summary

- Estimated total effort: **40 hours**
- Delivery window: **3 to 4 weeks**
- Development billing: **40 hours x hourly rate**
- Third-party subscriptions and platform charges are **not included** in the development fee unless specifically agreed

7. Third-Party Costs / Extras

These items are billed separately from development work.

A. Supabase

Recommended for production: Supabase Pro

Item	Plan	Estimated Cost	Notes
Supabase	Free	$0/month	Good for testing, demo, or early-stage trial use
Supabase	Pro	$25/month baseline	Recommended for live production use

Notes:

- Supabase Pro has a $25/month subscription fee.
- Supabase documentation also shows Pro organizations receive **$10 compute credits**, which cover one default-size project in their billing examples.

- For a typical single-project production setup, the baseline usually works out to about **$25/month before overages**, assuming the default included compute pattern.
- Overage charges may apply depending on usage such as storage, active users, realtime, egress, and extra compute.

B. Domain

Item	Estimated Cost	Notes
Domain registration/renewal	Approx. $10 to $20/year	Depends on TLD and registrar

Notes:

- Domain price depends on the final domain name and extension such as `.com`, `.ae`, `.fitness`, etc.
- Cloudflare Registrar advertises **at-cost registration and renewal with no markup**, so the final cost depends on registry pricing.

C. Business Email Accounts

Item	Estimated Cost	Notes
Business email inboxes	From $7/user/month	Example: Google Workspace Business Starter standard pricing

Notes:

- Business email is separate from transactional email sending.
- Final email cost depends on the provider and number of inboxes needed, such as `info@yourdomain.com`, `support@yourdomain.com`, or staff mailboxes.

D. Resend Transactional Email

Item	Plan	Estimated Cost	Notes
Resend	Free	$0/month	Up to 3,000 emails/month, 100 emails/day, 1 domain
Resend	Pro	$20/month	Up to 50,000 emails/month, no daily limit, 10 domains

Notes:

- Resend Pro overage pricing is listed at **$0.90 per 1,000 extra emails**.
- Free plan is suitable for light usage or early launch.
- Pro plan is recommended when sending regular assessments, notifications, reminders, and system emails at scale.

8. Support and Maintenance

This proposal includes **1 year support and maintenance** after launch.

Support and maintenance includes:

- Bug fixes related to delivered features
- Small technical adjustments
- Basic uptime/deployment assistance
  - Dependency and routine maintenance checks
  - Email/configuration support
  - Minor content/text update assistance

Support and maintenance does **not** include:

- New feature development
- Major UI redesign
- New integrations not listed in this scope
- Additional dashboards/modules
- Third-party subscription fees
- High-volume data migration or restructuring

9. Add-On Features

Any extra add-on feature or new requirement requested after scope confirmation will be:

- scoped separately
- estimated separately
- invoiced separately
- billed based on actual work hours

Examples of add-ons:

- extra reports
- custom payment gateway integration
- WhatsApp integration
- advanced analytics
- automation workflows
- multilingual support
- mobile app extension

10. Recommended Setup

For a practical launch setup, the recommended stack is:

- **Supabase Pro** for production database/auth hosting
- **Resend Free** for low initial email volume, or **Resend Pro** if regular transactional volume is expected
- **1 custom domain**
- **Business email inboxes** for brand communication

11. Closing Note

This proposal is intended to provide a clear implementation scope, delivery timeline, and cost structure for the iShow platform.

The final commercial amount for development should be calculated from the estimated **40 hours**, while platform subscriptions and add-ons remain separate.